

**R 7 188 940.00** Estimated Construction Value

	% of Work	Value of Work
- Architect	100.0%	R 7 188 940.00
- Qs	100.0%	R 7 188 940.00
- Mechanical	10.0%	R 718 894.00
- Electrical	10.0%	R 718 894.00
- Structural Engineer	30.0%	R 2 156 682.00
- Fire Protection System	10.0%	R 718 894.00
- Environmental	10.0%	R 718 894.00

---

---